

NOTA DE SERVIÇO DE TERRAPLENAGEM
RUA VENERANDA EUFRASIA - SÃO JOSÉ DO CERRITO SC

Inic Talude			Bordo		Eixo				Bordo		Inicio Talude		
Est	Dist	Cota	Dist	Cota	%	Terr	Proj	Verm	Dist	Cota	%	Dist	Cota
0			3,500	888,133	-2,0	888,553	888,203	0,350	3,500	888,133	-2,0	5,150	888,634
1			3,500	888,886	-2,0	889,056	888,956	0,100	3,500	888,886	-2,0		
2	5,150	890,139	3,500	889,639	-2,0	889,951	889,709	0,242	3,500	889,639	-2,0	5,150	890,140
3	5,150	890,892	3,500	890,392	-2,0	890,825	890,462	0,363	3,500	890,392	-2,0	5,150	890,893
3+15.049	5,150	891,461	3,500	890,961	-2,0	892,112	891,031	1,081	3,500	890,961	-2,0	5,150	891,462
4	5,150	891,707	3,500	891,207	-2,0	891,565	891,277	0,288	3,500	891,207	-2,0	5,150	891,708
5	5,150	893,226	3,500	892,726	-2,0	892,965	892,796	0,169	3,500	892,726	-2,0	5,150	893,227
5+5.619	5,150	893,670	3,500	893,170	-2,0	893,758	893,240	0,518	3,500	893,170	-2,0	5,150	893,671
6	5,150	894,807	3,500	894,307	-2,0	894,469	894,377	0,092	3,500	894,307	-2,0	5,150	894,808
7	5,150	896,388	3,500	895,888	-2,0	896,053	895,958	0,095	3,500	895,888	-2,0	5,150	896,389
7+11.531	5,150	897,299	3,500	896,799	-2,0	897,428	896,869	0,558	3,500	896,799	-2,0	5,150	897,300
8	5,150	897,969	3,500	897,469	-2,0	897,739	897,539	0,200	3,500	897,469	-2,0	5,150	897,970
8+6.351	5,150	898,418	3,500	897,918	-2,0	898,391	897,988	0,402	3,500	897,918	-2,0	5,150	898,419
9	5,150	899,072	3,500	898,572	-2,0	898,930	898,642	0,288	3,500	898,572	-2,0	5,150	899,073
10	5,150	899,952	3,500	899,452	-2,0	899,781	899,522	0,259	3,500	899,452	-2,0	5,150	899,953
10+10.800	5,150	900,428	3,500	899,928	-2,0	900,348	899,998	0,350	3,500	899,928	-2,0	5,150	900,429